

## REQUEST FOR EXPRESSION OF INTEREST FOR SELECTION # 1260706

This Request for Expression of Interest is for a Firm Selection. Please log in as a valid Firm User if you wish to express interest in this selection.

### Selection Information

<b>Assignment Title</b>	Liberia: National Electrification Strategy with Geospatial Tool
<b>Publication Date</b>	07-Jan-2019
<b>Expression of Interest Deadline</b>	22-Jan-2019 at 11:59:59 PM (Eastern Time – Washington D.C.)
<b>Language of Notice</b>	English

### Selection Notice

<b>Assignment Country</b>	LR - Liberia
<b>Funding Sources</b>	The World Bank Group intends to finance the assignment/services under: BB - BANK BUDGET TFOA8550 - LIBERIA: National Electrification Strategy with Geospatial Planning for Liberia TFO15038 - SE4ALL TA for Liberia
<b>Individual/Firm</b>	The consultant will be a firm.

### Assignment Description

Liberia: National Electrification Strategy  
Terms of Reference

#### Objective

The objective of the proposed activity is to support the Government of Liberia develop a National Electrification Strategy with the help of geospatial planning aimed at charting out the path for achieving universal access to electricity services in a reasonable time-frame and with least cost.

#### DURATION OF THE ASSIGNMENT

It is expected that the work will cover a total period of TWELVE (12) calendar months. The Consultant will provide all the necessary expertise and services to enable all the tasks to be completed within the agreed duration of the contract.

#### DELIVERABLES AND TIME SCHEDULE

The Consultant is expected to provide the following deliverables:

##### Task 1

- Inception report
- Draft and final report on current procedures for planning and implementation of electrification plans and projects; gap analysis with good practices in electrification.
- Present the results in a workshop for key stakeholders.

The consultant is expected to take into consideration the Geospatial analysis presented in Task 2.1b in the drafting of the report and the assessment of data gaps.

The expected total duration of Task 1 (including inception phase) is 6 weeks.

##### Task 2

Draft and Final NES design and plan, comprising of the following topics:

Task 2.1 Technical design and planning

Task 2.1a: Definition of Service Levels: 4 weeks

Task 2.1b: Identification of Least-Cost Technology Options: 30 weeks

i. Interim GIS Least-Cost rollout report: 6 weeks

ii. Draft GIS Least-Cost rollout report: 12 weeks

iii. Final Geospatial Least-Cost Rollout report: 25 weeks

iv. Web-based Visualization of Scenario Analysis Results: 28 weeks

v. Final Workshop and Capacity Building report: 30 weeks

Task 2.2 Financial planning: 4 weeks

The expected duration of Task 2 is 38 weeks

**Task 3**

Draft and Final NES implementation plan 8 weeks.

Present the results in a workshop for stakeholders.

The final version of each deliverable must include an Annex describing in a matrix format the comments on the draft report received from the clients counterpart team, the Consultants response to each comment and a reference to the contents of the final report addressing the comment.

**Attachments**

[Optional TOR File](#)

**Qualification Criteria**

1. Provide information showing that they are qualified in the field of the assignment. \*
2. Provide information on the technical and managerial capabilities of the firm. \*
3. Provide information on their core business and years in business.
4. Provide information on the qualifications of key staff. \*

\* - *Mandatory*

If you encounter technical difficulties during upload, please send an e-mail to the Help Desk at [wbgeconsultant@worldbank.org](mailto:wbgeconsultant@worldbank.org).

*Shortlisted consultants will be invited to respond to a Request for Proposal. Contract awards will be made in accordance with the World Bank Group Procurement Policies and Procedures.*